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BID IDENTIFICATION No.    307 / NAC (K), DATED  15.02.2018 

 

INVITATION FOR COMPETITIVE BIDDING 
 
1. The Executive Officer, N.A.C, Kesinga invites sealed Percentage Rate bids in single 

cover system for the works detailed in the table below, from appropriate Class of 
contractors registered with Kesinga NAC / PHED / RWSS / RD / WR / PWD of the State 
Government, so as  to be eventually drawn up in PWD ‘P1’ contract form for executing 
following works.  

Sl. 
No. 

Name of the work 
( Item-wise ) 

Approx. 
value of 

work  
( in ` ) 

Class of 
Contractor 

Earnest 
Money Deposit 

( in `) 

Cost of 
Tender 

Document 
( in ` ) 

Period of 
completion 

1 2 3 4 5 6 7 

1 
Construction of CC Road near 
Terapanth Bhawan in Ward 
No-03 

1,35,000.00 
Class-D 

or 
Class-C 

1,350.00 
only 

600.00 
(Non-

Refundable) 
 

07 
(Seven) 

Days 
(Emergency 

nature of 
Work) 

  
2. Bid documents consisting the plans, specifications, the schedule of quantities and the 

detail terms and conditions of contract and other necessary documents can be seen in 
office of the undersigned during office hours every day except on Sundays and Public 
Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain 
further information at the said address. 
 

3. The Bid documents shall be obtained from Kesinga NAC Office from 10.00 A.M. on dt. 
17.02.2018 up to 5.00 P.M. on dt. 24.02.2018 on payment of Cost of Bid Documents 
(Tender paper Cost) specified for the work in the table above, in shape of Cash 
Deposit Receipt of Kesinga N.A.C/ Demand Draft/ Bankers Cheque of scheduled 
Bank, duly pledged / drawn in favour of Executive Officer, Kesinga N.A.C. payable at 
Kesinga. 
 

4. Bids shall be received by Registered Post/Speed Post (not through private couriers 
or by hand) in the NAC office, Kesinga on or before 2.30 P.M. on dt. 27.02.2018 with 
the following documents 

 
1. Valid Contractor’s Registration/License Certificate  
2. GSTIN  
3. PANCARD  
4. Cost of Tender Document (Tender Paper Cost) 
5. Earnest Money Deposit Receipt (EMD) 
6. No Relation Certificate 
7. Affidavit on Authenticity of documents 
8. Experience if any 



 
 
 

5. Bids received shall be opened at 4.00 P.M.on Dt. 27.02.2018 in the Office of the 
undersigned in the presence of the bidders who wish to attend.  
 

6. Bids must be accompanied by security amount i.e earnest money (EMD)  specified for 
the work in the table above in shape of in shape of Cash Deposit Receipt of Kesinga 
N.A.C /Demand Draft/ Bankers Cheque of scheduled Bank, duly pledged / drawn in 
favour of Executive Officer, Kesinga N.A.C. No tender shall be accepted unless 
required amount of security money is deposited.  
 

7. Any tenderer desirous to avail any facility as per certain circular / order of the 
Government, he/she has to apply for the same in original along with an affidavit the 
tender paper. However latest instructions / circular of the Government will be final in 
deciding the tender. 

 
8. An affidavit towards authenticity of documents must be attached with the bid 

documents. 
 
9. Labour cess in accordance with Building & Other Construction Workers’ Welfare act @ 

1% will be deducted from the Contractor’s bill.  
 
10. The following machineries must be used by the bidder at the time of execution of work, 

as directed by Engineer-in- charge / Authority. 
 

Road Concreting Surface/ Plate Vibrator, Mixer Machine 
Road improvement PRR 
Guard wall Needle Vibrator, Mixer Machine 
Drain Needle Vibrator, Mixer Machine 
Buildings Needle Vibrator, Surface Vibrator, Mixer Machine 
 

11. The work should be completed in scheduled period. 
 

12. Other details can be seen in the bidding documents 
 
13. The Authority reserves the right to reject any or all the Bids without assigning any 

reason thereof. 
 
 

Sd/(15.02.2018) 
Executive Officer 

N.A.C.,Kesinga 
 
 
 
 
 
 
 
 

 
 
 



 
 
 

GENERAL SPECIFICATIONS & CONDITIONS OF CONTRACT 
 

1. The Bidder whose tender is accepted shall forthwith, on written intimation being given to 
him about acceptance of tender, make requisite initial security deposit and sign the 
agreement within seven days of such intimation for due fulfilment of contract in the 
office of Executive Officer, Kesinga N.A.C, failing which, it will be liable for forfeiture of 
the earnest money along with cancellation of the bid. The bidders whose tender is 
selected for acceptance shall make a security deposit of 2% (two percent) of the 
accepted tender amount, together with the earnest money deposited with the tender, 
which forms the initial security deposit (ISD), within 7(seven) days of receipt of letter of 
intent and sign the agreement in the prescribed form within 10 (ten) days of receipt of 
letter of intent after depositing the balance ISD. The ISD shall be deposited in shape of 
Cash Deposit Receipt of Kesinga NAC / NSC / Term deposit / Deposit Receipt of 
scheduled Bank, duly pledged / drawn in favour of Executive Officer, Kesinga N.A.C.   
In addition to the ISD, 5% of the bill amount shall be deducted from each bill towards the 
security deposit. The earnest money deposit, the initial security deposit before and after 
acceptance of tender together with the subsequent deduction from the contractor’s bill 
shall form part of the security deposit equivalent to 7% of the contract value for the due 
fulfilment of the contract.  
The security deposit of the contractor shall be refunded after 12 (twelve) months from 
the date of completion of the work provided the final bill has been paid and defects if any 
thereof must have been rectified. 
 

2. If however there is inevitable delay in payment of final bill, the earnest money deposit 
and initial security deposit forming part of the security deposit may be refunded on 
orders of competent authority(i.e. Chairperson). 
 

3. Additional Performance Security 
Additional Performance Security shall be obtained from the bidder when the bid 

amount is less than the estimated cost put to tender. In such an event, the successful 
bidders who have quoted less bid price/rates than the estimated cost put to tender 
shall have to furnish the exact amount of differential cost i.e. estimated cost put to 
tender minus the quoted amount as additional performance security in shape of 
Demand Draft / Term Deposit Receipt duly pledged in favour of Executive Officer 
within seven (07) days, otherwise the bid shall be cancelled and the 
security deposit shall be forfeited. Further proceeding for blacklisting 
shall be initiated against the bidder as per Office Memorandum No.14299 
dt.03.10.2017 of Works Department. 

4. Conditional tenders containing terms and condition are liable for rejection. 
 
5. The Bidders are required to furnish evidence of ownership of machineries such as 

concrete mixer, vibrator, cantering materials failing which tenders will not be taken in to 
consideration. 

 
6. The Bidder shall furnish a declaration along with tender to the effect that he is not 

related to any officer in the rank of an Assistant Engineer & above. If the fact 
subsequently proved to be false, the contract is liable to be rejected. 
 

7. No escalation of cost in respect of labour, POL, materials & other item, If any, will be 
entertained during the course of execution of work. 
 



8. (a) The Percentage excess or less over the cost put to tender for the work  should 
be written both in figure and words and in case of discrepancies between quoted 
percentages  in figures and words, the same in words will prevail. The rate quoted by 
the firm shall be firm till completion of the work. 

    (b) In case of percentage tender, The bidder will write percentage excess or less up to two 
decimal point only. The bidder is not supposed to change or modify the format of 
the excel sheet in any form. 

 
9. The Bidders are required to furnish attested copies of valid PAN Card, Labour License, 

Contractor RC and GSTN at the time of submission of tender document and originals of 
which are to be produced before the date of opening. 
 

10. The detail of work can be had in the office of the Executive Officer, Kesinga N.A.C. 
during office hours on any working days. 
 

11. (a) Relevant ISI standard, PWD / PHD Specification of Government of Odisha is to 
be followed during course of execution.  

(b) Complete copies of the drawing and specifications signed by the department Engineer 
and the same or copies thereof are to be kept with the works in-charge of the 
contractor's agent which is to be constantly kept on the ground by the contractor and to 
whom instructions can be given by the department Engineer.  

(c) The contractor is not to vary or deviate from the drawings or specifications or execute 
any extra work of any kind whatsoever unless upon the authority of the department 
Engineer to be sufficiently shown by any order in writing, by any plan or drawing 
expressly given and signed by him as an extra or variation or by any subsequent written 
approval signed by him. In case of daily labour, all vouchers for the same are to be 
delivered to the Engineer or the Officer-in-Charge at least during the week following that 
in which the work may have been done and no day work shall be allowed unless 
authorised by the Engineer and no such authority shall be given if the work is capable of 
being measured and being paid for at an agreed rate.  

(d) Any authority given by the Engineer for any alterations or addition in or to the works is 
not to vitiate contract but all additions omissions or variations made in carrying out the 
works are to be measured and valued and certified by the Engineer and added to or 
deducted from the amount of the contract as the case may be at rates in accordance 
with the sanctioned schedule of rates, in force at the time when the particular item of 
work was commenced. In those cases in which rates do not exist, the Inspector of 
local Works will fix the rates to be paid and his decision shall be final. 

 
12. Machine mix shall be used in concrete work for all structure. Vibrator of appropriate type 

shall be used for compaction of concrete. 
 

13. The contractor shall use Reinforcement ( SAIL / TATA / Vizag ) confirming to Fe-415 
grade and I.S. specification and Cement shall not be less than O.P.C.-43 grade of 
reputed manufactures confirming to relevant I.S. specification for execution of the work. 
All the work including supply of materials to be executed as per relevant IS specification 
and direction of Engineer-in-charge. 
 

14. The Lowest Bidder shall submit the quality test certificate report of materials used in 
work, as and when required. The Engineer-in-charge or his authorised representative 
shall have the right to inspect and test the materials collected by the contractor for use in 
the work. The materials not confirming to relevant specification shall be rejected and the 
contractor shall have to replace the defective materials immediately. The Engineer-in-
charge shall have the authority to reject or accept any or all the works and materials and 



to direct the contractor to stop the work, if the work is not taken up to the specification. 
The Engineer-in-charge has the right to inspect the work and can reject partly or fully 
each structure, if found defective in their opinion. Inspection by the Engineer-in-charge 
of the Department shall not relieve the contractor of his liability for rectifying the defects 
which may subsequently appear or be detected during execution of the work. The 
Engineer-in-charge shall also have authority to suspend a part or whole of the above 
and no claim whatsoever on this account made by the contractor shall be entertained. In 
case of any dispute the decision of the Inspector of Local Works shall be final and 
binding. If in the opinion of the Engineer-in-charge any of the works have been executed 
with improper materials or defective workmanship, the contractor is then required by the 
Engineer-in-charge forthwith to re-execute the same and to substitute proper materials 
and workmanship and in case of default of the contractor in so doing within a week, the 
Engineer-in-charge is to have full power to employ other agency to re-execute the work 
and the cost thereof shall be borne by the contractor. 
 

15. Materials if any, issued by department will be supplied to the contractors from NAC store 
and will be carried by contractor at his own cost and risk. 
 

16. The Authority at NAC, Kesinga, reserves the right to test any material at any of the 
reputed laboratories if necessity arises and the cost of such test(s) shall be borne by the 
contractor and rejected materials shall have to be replaced by the contractor by 
approved material at his cost. Reinforced Concrete to be tested as per OPWD standard 
norms in reputed laboratories and the expenses thereof are to be borne by the 
Contractor. The contractor shall give cubes to the Department made of samples from 
fresh concrete taken as per I.S. 1199 of latest edition, cured for 7 days and 28 days for 
testing from the following components. Cost of testing of concrete cube will be borne by 
the contractor. 
 The sample shall be taken from the following components. 
i. Foundation. 
ii. Floors. 
iii. Each lift of the wall. 
iv. Roof slab / dome:  
In the event of the deviation from the desired strength the contractors shall have to 
dismantle the defective part of construction and make good the damages at his risk and 
cost. 

17. Form work shall be of steel plates and frame, sound seasoned timber or any approved 
materials as decided by Engineer-in-charge to be used for the centring and shuttering of 
the structures. 
 

18. The contractor should arrange at his own cost, necessary T&P such as pump, vibrator, 
concrete mixer, scaffolding materials etc. as would be required during execution of work. 
 

19. On completion of construction, the contractor shall clear all the left over surplus earth, 
bricks, boulders, debris, scrap, temporary structures etc. from the construction site, 
transported and dumped in areas as directed by the Department’s Engineer and present 
the entire premises in a neat and tidy manner. All units, equipment, tanks, reservoirs, 
pipelines etc. shall be cleaned thoroughly and disinfection shall be done, without any 
extra claim. 
 

20. On no account, the contract work should be assigned or subject to sublet and in such 
event the contract may be rescinded by Executive Officer, by giving a notice in writing, 
The contractor should be duly liable indemnity to the NAC for any compensation payable 
by NAC to any quarter and in such case the same would be recovered from the 



contractor. During execution of work, if it is found that the work / part of the work is 
sublet, the Executive Officer / Engineer-in-Charge may there upon by notice in writing, 
rescind the contract and the security deposit of the contractor shall thereupon stand 
forfeited and be absolutely at the disposal of NAC. In addition, the contractors shall not 
be entitled to recover or be paid for any work thereafter actually performed under the 
contract. 
 

21. If the contractor shall desire an extension of time for completion of the work on the 
ground of his having been come across with unavoidable hindrance in its execution or 
any other grounds he shall apply in writing to Engineer within 30 days of the date of the 
hindrance on account of which he desires such extension as aforesaid and the authority 
shall if in his opinion (which shall be final) as reasonable ground be shown thereof 
authorized such extension of time if any, as may in his opinion, be necessary or proper. 
The authority shall at the same time inform the contractor whether the authority claims 
compensation for delay, in case there is any delay in execution due to non-availability of 
stock materials or land or rise in cost of materials and labour or any reason whatsoever 
beyond the control of authority, the contractor is bound to execute the work as per the 
terms and rates in the contract and no monetary claim on such account will be 
acceptable to the authority but extension of time, proportionate to the delay in execution 
may be granted by the authority considering the merit of the case.  The competent 
authority reserves the right to take any expert advice of any Committee / Secretary / 
Legal Advisor while considering the application of the contractor for extension of time 
and can impose any condition which shall be binding on the contractor. 
 

22. The contractor should abide by the fair wages clause notified by the Government in 
Labour Department and in force during the period of execution and shall not pay less 
than the fair wage fixed by Government to the labourers engaged by him for the work. 
The contractor shall not employ for the purpose of this contract, any person who is 
below the age of fourteen years, and shall pay to each labourer, for the work done by 
such labourer, fair wages. Fair wages means wages whether for time or piecework, 
prescribed by the State P.W.D. provided that where higher rates have been prescribed 
under the minimum wages Act, 1948, wages at such higher rates should constitute fair 
wages. The Engineer-in-charge shall have the right to enquire into and to decide any 
complaint alleging that the wages paid by the contractor to any labourer for the work 
done by such labourer is less than the wages paid for similar work in the neighbourhood. 
The Engineer-in-charge of the work shall have the right to decide whether any labourer 
employed by the contractor is below the age of fourteen years and to refuse to allow any 
labourer whom he decides to be below the age of fourteen years, to be employed by the 
contractor. 
 

23. From the commencement of the works to the completion of the same, they are to be 
under the contractor’s charge. The contractor is to be held responsible for and to make 
good all injuries, damages and repairs occasioned or rendered necessary to the same 
by fire or other causes and they are to hold the Kesinga NAC harmless from any claims 
for injuries to persons or for structural damage to property happening from any neglect, 
default, want of proper care or misconduct on the part of the contractor or of any one of 
his employees during the execution of the works. 
 

24. If at any time after the commencement of the work, the NAC shall for any reason 
whatsoever not require the whole thereof as specified in the tender to be carried out, the 
Executive Officer / Engineer-in-charge shall give notice in writing of the fact to the 
contractor who shall have no claim to any payment or compensation whatsoever on 
account of any profit or advantage, which he might have derived from execution of the 



work in full but which he did not derive in consequence of the full amount of the work not 
having been carried out, neither shall he have any claim for compensation by reason of 
any alterations having been made in the original specification, drawings, designs and 
instruction which shall involve any curtailment or increase of the work as originally 
contemplated. 
 

25. If the contractor or his work people or servants shall break, deface, injure or destroy any 
part of a building or structure in which they may be working or any building, road, fence, 
enclosure or grass land cultivated ground continue to the premises on which the work or 
any part of it is being executed or in any damage shall happen to the work while in 
progress from any cause whatsoever or any imperfection become apparent in it within 
six months from the date of the final certificate of its completion shall have been given 
by the Engineer-in-charge, as aforesaid, the contractor shall make the same good at his 
own expenses or in default the Engineer-in-charge may cause the same to be made 
good by other workman and deduct the expenses of which the certificate of the 
Engineer-in-charge shall be final from any sums that may be then or at any time 
thereafter may become due to the contractor or from his security or the proceeds of sale 
thereof or a sufficient portion thereof and the contractor shall be liable to pay of the 
expenses not so recovered by the Engineer-in-charge. 
 

26. No claim for compensation for any damage caused by rain or any other natural 
calamities during the execution of work will be entertained. 
 

27. All safety measures are to be taken by the contractor during the execution and till final 
completion of work by the contractor at his own cost.  
 

28. The agency has to submit Bar Chart / PERT analysis before execution of Agreement 
and the same shall form part of the Agreement. 
 

29. Under no circumstances interest is chargeable to the contractor for the due or additional 
dues if any payable to him for the work. 
 

30. All tender received will remain valid for a period of 90 days from the date of opening of 
tender. 
 

31. Payment will be made subject to availability of funds. 
 
Other Requirements: 
 

32. Even if the Contractor meets other criteria, his tender shall be summarily rejected if he is 
found to have misled or made false representation in the form of any of the statements 
submitted in proof of the eligibility and qualification requirements. 

33. The tender shall also be summarily rejected if he has a record of performance such as 
absconding from work, works not properly completed as per contract, inordinate delays 
in completion, financial failure.  

34. In addition to the above, even while executing the work, if it is found that he produced 
false / fake certificates in his tender, he will be blacklisted.  

35. Original documents / certificates shall be produced as and when required to verify the 
copies of statements and other information furnished along with tender. Failure to 
produce original documents in time will lead to disqualification. 

36. The Contractor shall bear all expenses associated with the preparation and submission 
of his tender. The Executive Officer, Kesinga N.A.C. shall in no case be responsible or 
liable for reimbursement of such expenses.  



37. The Bidder shall inspect the site at his own cost and shall satisfy himself with regard to 
the nature and extent of the work involved, the actual site conditions, existing facilities 
and shall collect any other information which may be required before submitting the 
tender. Any further data required during execution of the work / scheme shall be 
ascertained by the contractor at his own cost. 

38. The offer shall be inclusive of all costs associated with the assignment including cost of 
all materials to be utilized in the work, cost of T&P, consumables, infrastructure backup 
etc. The offer shall also be inclusive of all duties, levies, taxes of the Central and State 
Govt. Further it shall also include all other expenses incidental thereto for successful 
accomplishment of the assignment in conformity with the DTCN. 

39. If any urgent work in the opinion of Engineer-in-charge becomes necessary to be 
executed and the contractor is unable and unwilling at once to carry out, the Engineer-
in-charge may by his own or through other agency carry it out, as he may consider 
necessary. All expenses incurred on it shall be recoverable from the contractor or be 
adjusted against any sum payable to him. 

40. The work is to be completed within the stipulated period as mentioned in the NIT. 
 

41. Compensation for Delay: 
(a) The time allowed for carrying out the work as entered in 

the tender shall be strictly observed by the contractor and 
shall be reckoned from the date on which the written order 
to commence the work is given to the contractor. The work 
shall throughout the stipulated period of the contract, be 
carried on with all due diligence (time being deemed to be 
essence of the contract on the part of the contractor) and 
the contractor shall pay, as compensation, an amount 
equal to 1/2 percent of the amount of the estimated cost, if 
the whole work as shown by the tender for every day that 
the work remains un-commenced, or un-finished after the 
proper dates (The work should not be considered finished 
until such date as the Engineer-in-charge shall certify as 
the date on which the work is finished after necessary 
rectification of defects as pointed out by the Engineer-in-
charge or his authorised agents, are fully complied with by 
the contractor to the Engineer’s satisfaction). And further 
to ensure good progress during the execution of the work, 
the contractor shall be bound, in all cases in which the 
time allowed for any work exceeds one month, to complete 
one-fourth of the whole of the work before one fourth of 
the whole time allowed under the contract has elapsed, 
one half of the  

(b) work, before the half of such time has elapsed, and three 
fourth of work before three fourths of such time has 
elapsed, in the event of the contractor failing to comply 
with the condition he shall be liable to pay as 
compensation an amount equal to one-third percent on the 
said estimated cost of the whole work for every day that 
the due quantity of work remains incomplete. Provided that 
the entire amount of compensation to be paid under the 
provision of this clause shall not exceed 10% (Ten 
percent) of the estimated cost of the work as shown in the 
tender. 

  



(b) If there are possibilities of exceeding this compensation amount as mentioned in 
clause (a) 10% of the estimated cost, or in any case in which under any clause 
or clauses of this contract, the contractor shall have rendered himself liable to 
pay compensation amounting to the whole of his security deposit in the hands of 
Government (whether paid in the sum or deducted by instalments) the Engineer-
in-charge on behalf of the Governor of Odisha, shall have power to adopt any of 
the following courses, as he may deem best suited to the interest of the 
Government.  

i)  To rescind the contract (of which recession notice in writing to the 
contractor under the hand of the Executive Officer shall be conclusive 
evidence) 20% of the value of the left over work will be realized from the 
contractor as penalty.  

ii)  To employ labour paid by NAC and to supply materials to carry out the 
work, or any part of the work, debiting the contractor with the cost of the 
labour and the price of the materials (of the amount of which the cost and 
price certificate of the Engineer-in-charge shall be final and conclusive 
against the contractor) and crediting him with the value of the work done, 
in all respect in the same manner and at the same rates as if it had been 
carried out by the contractor under the terms of his contract; the 
certificate of the Engineer-in-charge as to the value of the work done 
shall be final and conclusive against the contractor.  

iii)  To measure up the work of the contractor and to take such part of the 
work of the contract, as shall be unexecuted out of his hands and to give 
it to another contractor to complete, in which case any expenses which 
may be incurred in excess of the sum which would have been paid to the 
original contractor if the whole work had been executed by him (of the 
amount of which excess the certificate in writing of the Engineer-in-
charge shall be final and conclusive) shall be borne and paid by the 
original contractor and may be deducted from any money due to him by 
Government under the contract or otherwise or from his security deposit 
or the proceeds of sale thereof or a sufficient part thereof.  

In the event of any of the above courses being adopted by the Engineer-
in-charge the contractor shall have no claim to compensation for any loss 
sustained by him by reason of his having purchased or procured any 
materials, or entered into any engagements, or made any advance on 
account of with a view to the execution of the work or the performance of 
the contract. And in case the contract shall be rescinded under the 
provision aforesaid, the contractor shall not be entitled to recover or be 
paid any sum for any work there to for actually performed under this 
contract, unless and until the Engineer-in-charge shall have certified in 
writing the performance of such work and the value payable in-respect 
thereof and he shall only be entitled to be paid the value so Certified.  

42. Circumstances for Rescission of Contract: 
If the contractor shall become bankrupt or compound with or make any assignment for 
the benefit of his creditors or shall suspend or delay the performance of his part of the 
contract, the Engineer-in-charge may give to the contractor or his assignee or trustee as 
the case may be, notice requiring the works to be proceeded with and in case of default 
on the part of the contractor for a period of seven days, it shall be lawful for the 
Engineer-in-charge to rescind the contract, if necessary, and to enter upon and take 
possession of the work and to employ any other person to carry on and complete the 
same and to authorise him or them to use the plant, materials and property of the 



contractor upon the works and the costs and the charge incurred in any way in carrying 
on and completing the said works are to be paid to the Engineer-in-charge by the 
contractor or may be set off by the Engineer-in-charge against any money due or to 
become due to contractor. If the assignee or trustee of the Contractor proceeds with the 
work, the conditions of this contract shall be binding upon the said assignee or trustee. 
Subject to other provisions contained in this clause the Engineer-in-charge of the 
Department may without prejudice to his any other rights or remedy against the 
contractor in respect of any delay, inferior workmanship, any claims for damages and/or 
any other provisions of this contract or otherwise, and whether the date of completion 
has or has not elapsed, recommend the accepting authority to rescind the contract in 
any of the following cases: 
i) If the contractor having  been given by the Engineer-in-charge, a notice in writing 

to rectify, reconstruct or replace any defective work or that the work is being 
performed in an inefficient or otherwise improper or un-workmen like manner shall 
omit to comply with the requirement of such notice for a period of seven days 
thereafter. 

ii) If the contractor being a company shall pass a resolution on the court shall make 
an order that the company shall be wound up or if a receiver or a manager on 
behalf of a creditor shall be appointed or if circumstances shall arise which entitle 
the court or the creditor to appoint a receiver or a manager or which entitle to court 
to make a winding up order.  

iii) If the contractor has, without reasonable cause, suspended the progress of the 
work with due diligence so that in the opinion of the Engineer-in-charge (which shall 
be final & binding) he will be unable to secure completion of the work by the date of 
completion and continues to do so after a notice in writing of seven days from the 
Engineer-in-charge. 

iv) If the contractor fails to complete the work within the stipulated date or items of the 
work with individual date of completion, if any stipulated, on or before such date(s) 
of completion and does not complete them within the period specified in a notice 
given in  writing in that behalf by the Engineer-in-charge.  
When the contractor has made himself liable for action under any of the cases 
aforesaid, the accepting authority shall have the powers to rescind the contract 
(of which rescission notice in writing to the contractor under the hand of Executive 
Officer shall be conclusive evidence), 20% of the value of the left over work will 
be realized from the contractor as Penalty. 
 

43. In case of rescission of contract, the contractor shall have no  claim to compensation  for 
any loss sustained by him by regions of having purchased or procured  any materials or 
entered any engagement on account of or with a view to execute the work / performance 
of the contractor 

44. Black Listing: 
A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD 
Code Vol.-II on rules for black listing of Contractors vide letter No.3365 Dt.01.03.2007 of 
Works Department, Odisha. As per said amendment, a Contractor may be blacklisted, 
on following circumstances:  
a)  Misbehavior / threatening of Departmental and supervisory officers during 

execution of work / tendering process.  
b)  Involvement in any sort of tender fixing.  
c)  Constant non-achievement of milestones on insufficient and imaginary grounds 

and non-adherence to quality specifications despite being pointed out.  
d)  Persistent and intentional violation of important conditions of contract.  
e)  Security consideration of the State i.e., any action that jeopardizes the security of 

the State. 



f)  Submission of false/ fabricated / forged documents for consideration of a tender. 
 

45. That for the purpose of jurisdiction in the event of dispute if any, the contract should be 
deemed to have been entered into within the State of Odisha and it is agreed that 
neither party to this agreement will be competent to bring a suit in regard to the matters 
covered by this contract at any place outside Odisha. 
 

DECLARATION BY THE BIDDER / AFFIDAVIT 
  
1. I have visited the site and have fully been acquainted myself with the local situation 

regarding materials, labour and the factors pertaining to the work before submitting the 
tender. 

2. I have carefully studied the conditions of the contract, specification and other documents 
of this work and I agree to execute the same accordingly. 

3. I solemnly pledge that I shall be sincere in discharging my duties as responsible 
contractor and complete the work within the prescribed time limit. I shall submit detailed 
construction programme with target dates for various items and stages of work keeping 
in view the time limit and shall accordingly arrange for necessary labours, materials, and 
equipment etc., punctually. In case there are deviations from the construction 
programme, I shall abide by the decision of the Engineer-in-charge for revision of the 
programme and shall arrange for labour, materials, equipment etc. 

4. I shall follow all rules and regulations of the state in force with regard to engagement of 
labour for the work. 

5. The documents furnished with the tender are correct to the best of my knowledge and 
belief and if any information found to be incorrect in future, the authority at Kesinga 
N.A.C. has the liberty to take any action as deemed fit. 

 All provisions of the scope of work and terms & conditions of the contract have 
been read by me and I certify that I clearly understand them and agree to abide by them. 
 

 
 

Sd/(15.02.2018) 
Signature of the Bidder.                                                                                          Executive Officer 

N.A.C., Kesinga 
 



Figure Words1

25.00 ONE CUM 127.96
Rupees One Hundred Twenty Seven And Ninety Six Paise Only

3199.002
12.50 ONE CUM 323.55

Rupees Three Hundred Twenty Three And Fifty Five Paise Only 4044.003
12.50 ONE CUM 3024.03

Rupees Three Thousand Twenty Four And Three Paise Only 37800.004
10.00 ONE CUM 3767.40

Rupees Three Thousand Seven Hundred Sixty Seven And Forty Paise Only 37674.005 4.00 ONE SQM 85.77 Rupees Eighty Five And Seventy Seven Paise Only 343.006 1.00 ONE JOB 1000.00 Rupees One Thousand Only 1000.007
43.15 ONE CUM 234.61

Rupees Two Hundred Thirty Four And Sixty One Paise Only 10123.008

43.15 ONE CUM 234.31
Rupees Two Hundred Thirty Four And Thirty One Paise Only

10110.00

R.C.C. work of M-20 grade with 20mm anddown grade black hard granite(crusherbroken) stone chips including cost,conveyance & royalty etc complete in allrespect
Provision of Thermocol for joint SignBoard & Photographs

AMOUNT    Rs.      PEstimated RateSl.No.

Name of Work : Construction of CC Road near Terapanth Bhawan in Ward No-03

Bidder Name: ___________________________________________________________________________________

Earth Work Excavation in foundation/Cutting/ levelling/ spreading in hard soilor Gravely soil within 50mt initial lead and1.5mt initial lift including rough dressingand breaking clods to maximum 5cm to7cm laying in layers not exceeding 0.30Min depth and as per direction of Engineer -In - Charge  etc. completeFilling in foundation and plinth with sandincluding well watering and ramming etccomplete.Cement concrete 1:4:8 with 4cm size hardgranite metal including cost, conveyanceand royalty etc. complete.

Collecting, supplying, stacking of goodquality laterite Gravel / Moorum at theroad side for the road work including cost,conveyance, royalty etc complete in allrespect.Labour for spreading moorum with wellwatering and consolidation with PRRincluding Hire and Running charges of PRRand cost, conveyance and royalty ofmaterial etc complete etc complete as perdirection by Engineer- in- Charge

Rigid and smooth Shuttering for RoadWork including cost of material etccomplete

BILL OF QUANTITIES

Description of work No.orQty. UnitSCHEDULE OF WORKS 

Tender Inviting Authority: EXECUTIVE OFFICER,KESINGA N.A.C.

Bid Identification No: 307/NAC(K) DATED 15.02.2018

Signature of Bidder with seal



Figure Words AMOUNT    Rs.      PEstimated RateSl.No.

Name of Work : Construction of CC Road near Terapanth Bhawan in Ward No-03

Bidder Name: ___________________________________________________________________________________

BILL OF QUANTITIES

Description of work No.orQty. UnitSCHEDULE OF WORKS 

Tender Inviting Authority: EXECUTIVE OFFICER,KESINGA N.A.C.

Bid Identification No: 307/NAC(K) DATED 15.02.2018

9

60.00 ONE CUM 279.12
Rupees Two Hundred Seventy Nine And Twelve Paise Only

16747.00
121040.00GST12% 14524.80TOTAL 135564.80OR SAY 135000.00

Items 9(NINE) only. Should this tender be accepted I hereby agree to abide by and fulfil all the terms and
conditions of the agreement a copy of which have been supplied to me to be executed by me in default in
thereof forfeit to the Notified Area Council, Kesinga, the sum of money mentioned at the said agreement 

N.A.C.,Kesinga

Total estimated cost in Figures
Estimated rate in Words Rupees One Lakh Thirty Five Thousand Only

Executive Officer

(to be filled in by the Bidder with figures upto TWO decimal point)

LESS = _________________% (PERCENTAGE) IN WARDS __________________ _____PERCENTAGE

EXCESS = _______________% (PERCENTAGE) IN WARDS _______________________ PERCENTAGE

Earth Work Cleaning/ Cutting/ levelling/spreading in hard soil or Gravely soilwithin 5km initial lead and 1.5mt initial liftincluding rough dressing and breakingclods to maximum 5cm to 7cm laying inlayers not exceeding 0.30M in depth and asper direction of Engineer - In - Charge etc.complete

Signature of Bidder with seal


